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SECTION I 
 

Office of the Superintending Engineer. 

List of Important Dates of Bids for Construction of Roads under U.P. P.W.D.  

 

Name of Work:  Renewal work With PC of Kotvan to Hatana Shekhsai Kharot Via Kosi Shahpur Road 

(ODR) K.M. 1, 2, 3, 4, 5, 6 (85) in District Mathura 
1.  

 

2. Completion Period for construction    :  02 Months including rainy Season. 

3. Date of Issue of Notice Inviting Bid    :      23.01.2023 

4. Period and Places of Availability of Bidding Documents  From: 01-02-2023 To 07-02-2023 Till 12:00 P.M. 

         On line on http://etender.up.nic.in /Prahari App 

5. Time, and Date of Pre-bid meeting,     Date :  02.02.2023 Time – 12:00 NOON 

 

6. Deadline for Receiving Bids online only,    Date  07.02.2023 Time – 12:00 NOON 

 

7. Time and Date for opening Technical Bid/Bids online, Date 07.02.2023 Time :- 02:00 NOON 

 

8. Time and Date of opening Financial Bids online  To be notified after Tech. evaluation 

9.     Last Date of Bid Validity     Date  06.05.2023 

10.   Officer inviting Bids     Superintending Engineer  

Agra Circle P.W.D Agra  

        (Employer) 

 

 

 

 

 

(Employer) 

Superintending Engineer  

Agra Circle, U.P. P.W.D. 

Agra 
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Online Submission 

Instructions to Bidders (ITB) 

A. General 

1. Scope of Bid  

1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works as described 

in these documents and referred to as “the works”. The name and identification number of the works is 

provided in the Appendix to ITB. The bidders may submit bids for any or all of the works detailed in the 

table given in the Notice Inviting Tender. Bid for each work should be submitted separately.  

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date 

specified in the Part I General Conditions of Contract.  

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tendered, bid/ 

tender, bidding/ tendering, etc.) are synonymous.  

2. Source of Funds  

2.1 The Government of the State U.P. as defined in the Appendix to ITB has decided to undertake the works 

of construction of roads  

2.2 The Government of the State has decided to provide funds for the construction of the roads.  

3. Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB.  

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the 

Central Government, the       State Government or any public undertaking, autonomous body, authority 

by whatever name called under the Central or the State Government.  

3.3 Any bidders having criminal record is not allowed to participate in the online bidding process. Any 

person who is having criminal cases against him or involved in the organized crime or gangster 

activities or Mafia or Gunda or Anti social activity are strictly prohibited to participate in the bidding 

process. If it is established that any bidder has criminal record, his bid shall be automatically 

cancelled.  

3.4 The bidder has to produced character certificate, Solvency certificate, self decoration affidavit ( on the 

prescribed proforma which is attached with the bid document) etc., issued by the competent authority in 

original with bid document. 

3.5.  Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to 

participate in the bidding. If it is established that the contractor is registered with the state bar council, 

his bid shall be automatically cancelled.  

 

4. Qualification of the Bidder  

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as necessary.  

4.2 All bidders shall include the following information and documents with their bids in Section 3, 

Qualification Information unless otherwise stated in the Appendix to ITB:  

(a)  copies of original documents defining the constitution or legal status, place of registration, and principal 

place of business; written power of attorney of the signatory of the Bid to commit the Bidder;  

(b) Total monetary value of civil construction works performed for each of the last five years;  

(c) Experience in works of a similar nature and size for each of the last five years, and details of works in 

progress or contractually committed with certificates from the concerned officer of the rank of Executive 

Engineer or equivalent;  
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(d)    Evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or 

evidence of arrangement of possessing them on hire/lease/buying as defined therein.   

(e)   Details of the technical personnel proposed to be employed for the Contract having the qualifications 

defined in Clause 4.4  

(b) (ii) of ITB for the construction.  

(f)        Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports 

for the past three years;  

(g)       an undertaking that the bidder will be able to invest a minimum of cash up to the percentage (defined in 

the Appendix to ITB) of the contract price of works, during the implementation of the works;  

(h)      Evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 percent 

of the contract value) certified by banker (the certificate being not more than 3 months old.)  

(i)        Authority to seek references from the Bidder's bankers;  

(j) information regarding any litigation or arbitration during the last five years in which the Bidder is 

involved, the parties concerned, the disputed amount, and the matter;  

(k)  Proposal for subcontracting the components of the works for construction/ Up gradation aggregating not 

more than 25% of the contract price: -and  

(l)       The proposed methodology and programmed of construction, backed with equipment and material 

planning and deployment, duly supported with broad calculations and Quality Management Plan 

proposed to be adopted, justifying their capability of execution and completion of the work as per 

technical specifications and within the stipulated period of completion. .  

4.3  Bids from joint venture are not allowed.  

4.4 A  To qualify for award of the Contract, each bidder should have in the last five years:  

(a) Achieved in any one year a minimum financial turnover (in all cases of civil engineering construction 

works only) volume of construction work of at least the amount equal to the estimated cost of 

works(excluding maintenance cost for five years for which bid has been invited. The turnover will be 

indexed at the rate of 8 percent for a year.  

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of the 

estimated cost of work (excluding maintenance cost for five years) for which the bid is invited, or such 

higher amount as may be specified in the Appendix to ITB.  

4.4 B     (a) Each bidder must attach:  

(i) The current income-tax clearance certificate;  

(ii) An affidavit that the information furnished with the bid documents is correct in all respects; and  

(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates shall 

make the bid non-responsive.  

             (b) Each bidder must demonstrate:  

(i) Availability for construction work, of the owned, key equipment stated in the Appendix to ITB 

including equipments required for establishing field laboratory to perform mandatory tests, and those 

stated in the Appendix to ITB;  

(ii) Availability for construction work of technical personnel as stated in the Appendix to ITB.  

(iii) Liquid assets and /or credit facilities, net of other contractual commitments and exclusive of any 

advance payments which may be made under the Contract, of not less than the amount specified in the 

Appendix to ITB;  

            (c) The bidder must not have in his employment:  
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(i) The near relations (defined as first blood relations, and their spouses, of the bidder or the bidder‟s 

spouse) of persons listed in the Appendix to ITB.  

(ii) Without Government permission, any person who retired as gazetted officer within the last two years 

of the rank and from the departments listed in the Appendix to ITB.  

4.4.C To qualify for a package of contracts made up of this and other contracts for which bids are invited in the 

Notice Inviting Tender, the bidder must demonstrate having experience and resources sufficient to meet 

the aggregate of the qualifying criteria for the individual contracts.  

4.5  Sub contractors experience and resources shall not be taken into account in determining the bidder‟s 

compliance with the qualifying criteria except to the extent stated in 4.4 A above  

4.6  Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity 

for construction work is equal to or more than the total bid value. The available bid capacity will be 

calculated as under:  

 

Assessed Available Bid capacity = ( A*N*M -B )  

Where  

A = Maximum value of civil engineering works executed in any one year during the last five years (updated 

to the price level of the last year at the rate of 8 percent a year) taking into account the completed as 

well as works in progress.  

N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 

months to be taken as half-year and more than 6 months as one year).  

M = M is taken 2.5  

B = Value, at the current price level, of existing commitments and on-going works to be completed during 

the period of completion of the works for which bids are invited.  

Note: The statements showing the value of existing commitments and on-going works as well as the stipulated 

period of completion remaining for each of the works listed should be countersigned by the Engineer in 

charge, not below the rank of an Executive Engineer or equivalent.  

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have:  

(i) Made misleading or false representations in the forms, statements, affidavits and attachments 

submitted in proof of the qualification requirements; and/or  

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc.   

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or low bid 

prices and could not furnish rational justification for it to the Employer.  

 

5. One Bid per Bidder  

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will 

cause the proposals with the Bidder's participation to be disqualified.  

 

 

6. Cost of Bidding  

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will, in no case, be responsible or liable for those costs.  
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7. Site Visit  

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize 

himself with the Site of Works and its surroundings including source of earth, water, road aggregates etc. 

and obtain all information that may be necessary for preparing the Bid and entering into a contract for 

construction of the Works. The costs of visiting the Site shall be at the Bidder's own expense. He may 

contact the person whose contact details are given in the Appendix to ITB.  

 

B. Bidding Documents  

8.  Content of Bidding Documents  

8.1  The set of bidding documents comprises the documents listed below and addenda issued in accordance 

with Clause 10 of ITB.  

 

1. Notice Inviting Tender  

2.  Instructions to Bidders  

3. Qualification Information  

4. Conditions of Contract  

(Part I General Conditions of Contract, and Contract Data; Part II Special Conditions of 

Contract)  

5. Specifications  

6. Drawings  

7. Bill of Quantities  

8. Form of Bid  

9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of 

Unconditional Bank Guarantee.  

8.2   Bidding document will be available online on the website http://etender.up.nic.in. 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, 

terms and specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply 

with the requirements of Bid Documents shall be at the bidder‟s own risk. Pursuant to clause 25 hereof, 

bids, which are not substantially responsive to the requirements of the Bid Documents, shall be rejected.  

9. Clarification of Bidding Documents and Pre-bid Meeting  

9.1 A prospective bidder requiring any clarification of the bidding document may notify the employer in 

writing or by cable (“cable” includes Telex and facsimile) at the employer address indicated in the 

Notice inviting tenders. The Employer will respond to any request for clarification received earlier than 

10 Days prior to the dead line for submission of bid. Copies of the employer‟s response will be 

forwarded to all purchasers of the bidding documents, including a description of the enquiry, but without 

identifying its source  

9.2 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to attend it. Its 

date, time and address are given in the Appendix to ITB.  
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9.2.1 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be 

raised at that stage.  

9.2.2 The bidder is requested to submit any questions in writing or by cable so as to reach the Employer not 

later than one week   before the meeting.  

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source of the 

enquiry) and the responses given will be transmitted online (or otherwise). Any modifications of the 

bidding documents listed in Clause 8.1 of ITB, which may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively online through the issue of an Addendum pursuant 

to Clause 10 of ITB and not through the minutes of the pre-bid meeting.  

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.  

 

10. Amendment of Bidding Documents  

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing 

addenda online.  

10.2 Any addendum thus issued shall be part of the bidding documents.  

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing 

their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance 

with Clause 20.2 of ITB.  

C. Preparation of Bids  

11.  Language of Bid  

11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB.  

12. Documents Comprising the Bid  

12.1 The Bid submitted by the Bidder shall be in two separate parts:  

Part I   This shall be named Technical Bid and shall comprise of:  

I.    Earnest Money;  

II.    Qualification information, supporting documents, affidavit and undertaking as specified in Clause 4 of 

ITB.   

III     Undertaking that the bid shall remain valid for the period specified in clause 15.1 of ITB.  

IV Any  other information / documents  required  to  be completed  and submitted by bidders, 

as specified in the appendix to ITB, and  

V.     An affidavit affirming that information he has furnished in the bidding document is correct 

to the best of his knowledge and belief.  

Part II.  It shall be named Financial Bid and shall comprise of:  

(i) Form of Bid as specified in Section 6;  

(ii) Priced bill of quantities for items specified in Section 7;  

12.2 The following documents, which are not submitted with the bid, will be deemed to be part of the bid.  

section      particulars  

1. Notice inviting Tender  

2. Instruction to the bidders  

3. Conditions of Contract  

4. Contract Data  

5. Specifications  

6. Drawings  
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13.  Bid Prices  

 

13.1 The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the priced Bill 

of Quantities submitted by the Bidder.  

13.2 The Bidder shall adopt the Percentage Rate Method as specified in the Appendix to ITB; only the same 

option is allowed to all the Bidders. Percentage Rate Method requires the bidder to quote a percentage 

above / below/ at par of the schedule of rates specified in the Appendix to ITB.  

13.3 All duties, taxes excluding G.S.T., royalties and other levies payable by the Contractor under the 

Contract, or for any other cause, shall be included in the rates, prices, and total Bid price submitted by 

the Bidder.  

Contractor should Quote their rates without G.S.T. which shall be paid extra as per applicable at 

the time of payment 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be 

subject to adjustment.  

14.   Currencies of Bid  

 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.  

15.   Bid Validity  

15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in 

Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the Employer as non-responsive.  

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the bidders may extend the period of validity for a specified additional period. The request and the 

bidders‟ responses shall be made in writing or by cable. A bidder may refuse the request without 

forfeiting his Earnest Money. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his earnest money for a period of the 

extension, and in compliance with Clause 16 of ITB in all respects.  

16.   Earnest Money  

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the Appendix to 

ITB.   

16.2 The Earnest Money shall, at the Bidder‟s option, be in the form of Fixed Deposit Receipt of a scheduled 

commercial bank, NSC, Post office saving Bank issued in favor of the name given in the Appendix to 

ITB. The Fixed Deposit Receipt shall be valid for six months or more after the last date of receipt of 

bids. Other forms of Earnest Money acceptable to the Employer are stated in the Appendix to ITB.  

Earnest money will be deposited, physically, with officer calling tender, before last date of submission of 

tender. A scanned copy of earnest money document will be submitted along with the tender 

16.3 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the 

Appendix to ITB, shall be rejected by the Employer as non-responsive.   

16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid validity 

period specified in Clause 15.1 of ITB.   

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the 
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Agreement and furnished the required Performance Security.   

16.6 The Earnest Money may be forfeited:  

a) If the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity;  

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i. Sign the Agreement; and/or  

ii. Furnish the required Performance Security.  

17. Alternative Proposals by Bidders  

 

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including the 

Bill of Quantities and the basic technical design as indicated in the drawings and specifications. 

Alternative proposals will be rejected as non-responsive.  

18. Format and Signing of Bid  

 

18.1 The Bidder shall submit one set of the bid comprising of the documents as described in Clause 12 of 

ITB.  

18.2 The Bid shall be submitted on line and shall be digitally signed by a person or persons duly authorized to 

sign on behalf of the Bidder, pursuant to Clause 4.3(a) of ITB. The person or persons signing the Bid shall sign all pages of the 

Bid.  

 

D. Submission of Bids  

19. Sealing and Marking of Bids  

19.1 The Bidder shall have to bid on line separately for Technical and financial bid . Technical Bid: To be 

opened on 07-02-2023  at 02:00 Noon (Date and time of Technical Bid opening as per clause 22.1 of 

ITB.) Financial Bid: Not to be opened except with the approval of the Employer.  

20.   Deadline for Submission of Bids  

 

20.1 The bidders are required to submit Original receipt of Internet Banking of E-tender portal Account as  

  per G.O. No.-742/78-2-2018-42 I.T./2017 T.C., I.T. & Electronics Section-2 Dated- 03-12-2018  

  follows as :  

1. Online Tender Cost towards the cost of bid document (As per Column 6) by Internet Banking of E-

tender portal Account (Non Refundable). 

2. Online Bid security (As per Column 5) in favour of designation of Column 9 by Internet Banking of   

E-tender portal Account. 

3. Original affidavit regarding correctness of information furnished with bid document as per 

provisions of Clause 4.4 B (ii) of ITB as per G.O. No. 3070/78-2-2018-42I.T./2017(22) I.T. and 

Electronics Anubhag-2 Lucknow Dt. 03.01.2018. 

20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in accordance 

with Clause 10.3 of ITB, in which case all rights and obligations of the Employer and the bidders 

previously subject to the original deadline will then be subject to the new deadline.  

21. Late Bids  

21.1  No Provision/Consideration on Late Bid/Bids Submission. 

E.  Bid Opening and Evaluation  

22.  Bid Opening  

22.1 The Employer will open the bids received, on line in the presence of the bidders/bidders‟ representatives 

who choose to attend at the time, date and place specified in the Appendix to ITB. In the event of the 
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specified date for the submission of bids being declared a holiday for the Employer, the Bids will be 

opened at the appointed time online on the next working day.  

22.2 The technical bid shall be opened online.  

22.3 The Employer will prepare minutes of the Bid opening, including the information disclosed to those 

present in accordance with Clause 22.3 of ITB.   

22.4 Evaluation of the technical bids with respect to bid security, qualification information and other 

information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and 

completed within Ten working days of the date of bid opening, and a list will be drawn up of the 

responsive bids whose financial bids are eligible for consideration.   

22.5.  The Employer shall inform, by E-mail (or otherwise the bidders, whose technical bids are found 

responsive, date, time and place of opening as stated in the Appendix ITB. In the event of the specified 

date being declared a holiday for the Employer, the bids will be opened at the appointed time online on 

the next working day through they or their representative, may attend the meeting of opening of financial 

bids.  

22.6.  At the time of the opening of the „Financial Bid‟, the names of the bidders whose bids were found 

responsive in accordance with clause 22.5 of ITB will be announced. The financial bids of only these 

bidders will be opened. The responsive bidders‟ names, the Bid prices, the total amount of each bid, and 

such other details as the Employer may consider appropriate will be announced by the Employer at the 

time of bid opening. Any Bid price, which is not read out and recorded, will not be taken into account in 

Bid Evaluation.  

22.7 The Employer shall prepare the minutes of the opening of the Financial Bids.  

23.     Process to be Confidential  

23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons not 

officially concerned with such process until the award to the successful Bidder has been announced. Any 

attempt by a Bidder to influence the Employer‟s processing of bids or award decisions may result in the 

rejection of his Bid  

24.    Clarification of Bids and Contacting the Employer  

24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening 

to the time the contract is awarded.  

24.2 Any attempt by the bidder to influence the Employer‟s bid evaluation, bid comparison or contract award 

decision may result in the rejection of his bid.  

25.    Examination of Bids and Determination of Responsiveness  

25.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid (a) meets 

the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is accompanied by the 

required securities; and (d) is substantially responsive to the requirements of the bidding documents. During 

the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be further determined with 

respect to the remaining bid conditions, i.e., priced bill of quantities, technical specifications 

and drawings. 

25.2 A substantially responsive “Financial Bid” is one that conforms to all the terms, conditions, and 

specifications of the bidding documents, without material deviation or reservation. A material deviation 

or reservation is one (a) which affects in any substantial way the scope, quality, or performance of the 

Works; (b) which limits in any substantial way, inconsistent with the bidding documents, the Employer‟s 

rights or the Bidder‟s obligations under the Contract; or (c) whose rectification would affect unfairly the 

competitive position of other Bidders presenting substantially responsive bids. 
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25.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation.  

26.   Correction of Errors  

26.1    Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows:  

a) Where there is a discrepancy between the rates in figures and in words, the rate in words will 

govern; and  

b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure 

for the correction of errors and shall be considered as binding upon the Bidder. If the Bidder does not 

accept the corrected amount, the Bid will be rejected, and the Earnest money shall be forfeited in 

accordance with Clause 16.6(b) of ITB.  

27.         Evaluation and Comparison of Bids  

27.1 The Employer will evaluate and compare only the bids determined to be substantially responsive in 

accordance with Clause 25 of ITB.   

27.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the 

Bid price by making correction, if any, for errors pursuant to Clause 26 of ITB.   

27.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer‟s estimate of the 

cost of work to be performed under the contract, the Employer may require the Bidder to produce 

detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal 

consistency of those prices with the construction methods and schedule proposed. After evaluation of the 

price analyses, the Employer may require that the amount of the performance security set forth in Clause 

32 of ITB be increased at the expense of the successful Bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful Bidder under the Contract. The 

amount of the increased performance security shall be decided at the sole discretion of the Employer, 

which shall be final, binding and conclusive on the bidder.  

27.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer‟s estimate of the 

cost of routine maintenance of works to be performed for five years under the contract, the Employer 

may require the Bidder to produce detailed price analyses for routine maintenance. After its evaluation, 

the Employer may require that the amount of the performance security set forth in Clause 32 be 

increased at the expense of the successful Bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the Contract. The amount of the 

increased performance security shall be decided at the sole discretion of the Employer, which shall be 

final, binding and conclusive on the bidder.  

28. Price Preference  

28.1 There will be no price preference to any bidder.  

F. Award of Contract  

29. Award Criteria  

29.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has been 

determined:  

i. to be substantially responsive to the bidding documents and who has offered the lowest 

evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in 

accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance with the 



 

 

 

20  

provisions of Clause 4 of ITB; and  

ii. To be within the available bid capacity adjusted to account for his bid price which is evaluated 

the lowest in any of the packages opened earlier than the one under consideration.  

30. Employer‟s Right to accept any Bid and to reject any or all Bids  

30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid, and to 

cancel the bidding process and reject all bids, at any time prior to the award of Contract, without thereby 

incurring any liability to the affected Bidder or bidders or any obligation to inform the affected Bidder or 

bidders of the grounds for the Employer‟s action.  

31. Notification of Award and Signing of Agreement.  

31.1.1. The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 

letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of Acceptance”) 

will state the sum that the Employer will pay to the Contractor in consideration of the execution, 

completion by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”).  

31.2. The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

performance security in accordance with the provisions of Clause 32.  

31.3.   The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will 

be signed by the Employer and the successful Bidder after the performance security is furnished.  

31.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly 

notify the other Bidders that their Bids have been unsuccessful.  

32.      Performance Security  

32.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Employer a Performance Security of five percent of the Contract Price, for the period of one years and 

the time for completion of works plus additional security for unbalanced Bids in accordance with 

Clauses 27.3 and 27.4 of ITB and Clause 46 Part I General Conditions of Contract and sign the contract.  

32.2 The performance security shall be either in the form of a Bank Guarantee or fixed deposit Receipts, in 

favor of Executive Engineer, Provincial Division, P.W.D., Mathura Payable at Agra, U.P., from a 

Scheduled Commercial Bank.  

32.3 Failure of the successful Bidder to comply with the requirements of Clause 32.1.shall constitutes 

sufficient grounds for cancellation of the award and forfeiture of the Earnest Money. He will also be 

debarred from participating future bids under U.P. P.W.D. for one year.  

33.    Advances:  

33.1 The employer will provide mobilization advances and advance against security of equipment as provided 

in Part I General Condition of Contract.  

34.     Corrupt or Fraudulent Practices  

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption 

in force in India, namely, Prevention of Corruption Act, 1988.  
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Appendix to Invitation To Bidders (ITB) 

Instructions to Bidders  

 Clause Reference  

(1.1) The Employer is Superintending Engineer, U.P. P.W.D.  Represented by : S.E., Agra, Circle, P.W.D. 

Agra   

(1.1)  The Works is Construction of following road with allied works as shown below  

Name of Work :-Renewal work With PC of Kotvan to Hatana Shekhsai 

Kharot Via Kosi Shahpur Road (ODR) K.M. 1, 2, 3, 4, 5, 6 (85) in District 

Mathura 
 

(2.1) The State is Uttar Pradesh   

(3.1) Eligible Bidders Are: contractors registered with Public Works Department in class A, B & C  

 (4.2)  The information required from bidders in Clause 4.2 is modified as follows:  

NONE  

4.2 (g)  The percentage is Ten  

(4.4 A) (b) One Third of the estimated cost of works  

(4.4 B) (a) (iii) Other certificates required with the bid are: As per ITB  

 

(4.4. B) (b) (i)  The key equipments for road works and field testing laboratory Road Works are: FOR ROAD 

WORKS  

 

S.No. Name of Machinery Quantity 

1 Mechanical Broom 1 

2 Air Compressor 1 

3 Tar Boiler 2 

4 Tripper Truck 3 

5 Tandem Vibratory Roller 1 

6 Bitumen Sprayer (Pressure Distributor) 1 

7 Water Tanker 1 

8 Vibrator Soil Compactor 1 

9 Smooth Wheeled Roller 1 

10 Hot Mix Plant with electronic Controls Min. 40 TPH 

Capacity 

1 

11 Paver Finisher with Electronic Sensor (extndable to 

7.0m width) 

1 

12 Tractor and Trolley 2 

13 Wet Mix Plant 1 

14 Front end Loader 1 

 

For field testing Laboratory: 

 Contractor will have to establish Laboratories fully equipped and consumable as per MoRTH / UP PWD  

specifications   

o Contractor will have to provide 1 vehicles (Bolero, Scarpio, Xylo, Toyota, Qualis) in good 

condition not more than 2 year old model with driver and POL etc. exclusively to departmental 

officers for checking and inspection execution of work free of cost. 
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Note: (a) The bidder must produce the following documentary evidence in support of his 

owning the above equipment: Documents showing proof of ownership.  

(4.4 B) (b)( ii)  The Number of Technical personnel, Qualifications and Experience will be as follows:   

  A The Technical Personnel are:  

Technical Personnel Number Experience in Road Works 

A. Degree Holder in Civil 

Engineering  
1 Minimum 2 years of Experience of same nature of work. 

B. Diploma holder in Civil 

Engineering  
2 Minimum 2 years of Experience of same nature of work. 

 

To ensure employment of Technical Personnel, the contractor would require giving the proof of payment of their 

salaries/ Wages by Cheque/ Demand Draft.  

 

B. For field testing laboratory:  

Technical Personnel Number Experience in Road Works 

A. Diploma holder in Civil 

Engineering  

1 Minimum 2 years of Experience in Testing and Quality 

control of same nature of work.. 

B. Lab Assistant/Technical 

(ITI/B.Sc)  

1 Minimum 2 years of Experience of same nature of work. 

E. Surveyor  1 Minimum 2 years of Experience in testing of same nature of 

work. 

 

(4.4 B) (b)(iii)  The minimum amount of liquid assets and/or credit facilities net of other contractual 

commitments of the successful Bidder shall be 10% of the contract value  

(4.4 B) (c) (i)  The bidder must produce an affidavit stating that the near relations of the following departmental 

officers are not in his employment: J.E‟s, A.E.‟s, E.E.‟s, S.E.‟s, and other staff of equivalent 

rank  

(4.4 B) (c) (ii)  The bidder must produce an affidavit stating the names of retired gazetted officer (if any) in his 

employment who retired within the last two years with the following ranks from the departments 

listed below: U.P.P.W.D., R.E.S. and. U.P. Irrigation. (Assistant Engineer, Executive Engineer, 

Superintending Engineer, Chief Engineer, Director cum Chief Engineer, Engineer-in-Chief) In 

case there is no such person in his employment, his affidavit should clearly state this fact.  

(4.6)   M = 2.5  

(7.1)                       The contact person is: 

 Designation: E.E. Construction Division-1, P.W.D.-Mathura..  

  Ph No  0565-2550295 

 
(9.2.1) Place, Time and Date for pre-bid meeting are: 
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Place: Office of  S.E Agra Circle, PWD Agra 

Time  12:00  Noon  Date : 02.02.2023 

(11.1)   Language of the bid is: English  

(12.1)  Part I (v) The other documents required are:  

 T-4,T-5,T6   

(13.2.)   Bids may be submitted only in Percentage Rate Method  

(13.2) Schedule of Rate applicable for Percentage Rate Method is: As mentioned in the bill of quantities for   percentage rate 

bids  

(16.1)                      The amount of Earnest Money shall be Rs. 5.00 Lacs   

(16.2)                       Fixed Deposit Receipt must be drawn in favor of:  

                                 Superintending Engineer, Agra Circle, P.W.D. Agra  

(16.2)                       Other acceptable forms of Bid Security pledged in favor of : Superintending Engineer, Agra Circle, P.W.D. Agra 

  National savings certificate issued by P&T Deptt., Post Office Saving account Pass book .  

(16.3) Exemption from Earnest Money is granted to: NONE  

(20.1)  The Employer's address for the purpose of Bid submission is online submission 

(20.1)1. The deadline for submission of bids shall be:  

 Time _12.30 Noon  

  07.01.2023  

(22.1) & (22.6)        The date, and time for opening of the Technical Bids online are:  

                 (A) Technical Bid  

                 07.01.2023 

                                 Time: 02.00 Noon   

                  Place office of AGRA Circle  P.W.D. AGRA. 

  

(B)   Financial Bid (For qualified bidder as) for opening online 

                          To be notified by a notice 

 

(32.1) The amount and validity period of the performance guarantee is: Amount as BID SECURITY of the contract price 

Validity Period: -As per SBD  

(i) Performance security shall be valid until a date 45 days after the expiry of Defect Liability Period of 2 years     

after intended completion date. 

(ii) Additional Performance Security for unbalanced Bid shall be valid for 45 days plus intended completion 

period. 

 

 

Signature of Employer/ Authorized Signatory 

    Date : 
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Section 3 Qualification Information 

 

(Following information‟s shall be furnished by the contractor on a non-judicial 

stamp paper of Rs. 100/- only) 

 

Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for 

Purposed of post-qualification as provided for in clause 4 of the Instructions to Bidders. This 

Information will not be incorporated in the Contract. Attach additional pages as necessary. 

 
1. Individual Bidders 
 

 
1.1 

 
Constitution or legal status of Bidder 

 
 

Place of registration: 

 
Principal place of business 

 

 
Power of attorney of signatory of Bid 

 

 

 
[attach copy] 

 
 

 

 
 

 

 
[Attach] 

 

1.2 

 

Total annual volume of civil engineering 

construction work executed and payments received 

in the last five years preceding the year in which 

bids are invited. (Attach certificate from Chartered 

Accountant) 

 
(Rs. In Lacs) 

 

 
 

1.3.1 
 

Work performed as prime Contractor (in the same name and style) on construction works of a 

similar nature and volume over the last five years. Attach certificate from the Engineer-in-charge. 

 

 

Project  

Name 

Name of 

Employer 

Description 

of work 

Value 

of 

contract 

Contract 

No. 

Date of 

Issue of 

work 

order 

Stipulated 

Date of 

Completion 

Actual Date 

of 

Completion 

Remarks 

explaining 

reasons for 

Delay. if 

any 

 

 

        

 

 
1.3.2 Information on Bid capacity (works for which bids have been submitted and works which are yet to be 

 completed) as on the date of this bid. 
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(A)  Existing commitments and on-going construction works:  

 
Description of 

Work 

Place 

& State 

Contract 

No & Date 

Name & 

Address of 
Employer 

Value of 

Contract (Rs. 
In lakhs) 

Stipulated 

period of 
completion 

Value of 

works 
remaining to 

be completed 

(Rs. Lakhs) * 

Anticipated 

Date of 
completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

 
* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed.  

(B)  Works for which bids already submitted:  

 
Description of 

Work 
Place & 

State 
Name & 

Address of 

Employer 

Estimated 
Value of 

Works (Rs. 

Lakhs) 

Stipulated 
period of 

completion 

Date when 
decision is 

expected 

Remarks, 
any 

if  

(1) (2) (3) (4) (5) (6) (7)  

        

 

 
1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all  

information requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to Bidders.  
 

 

 

 

 

 

 

 

 

 

 

Item of Equipment  Description, make, and  Condition (new, good,  Owned, leased  

 age (Years), and capacity  poor) and number  (from whom?), or  

  available  to be purchased  
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1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the 

 Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract.   

 

   

 

 

 

 

 

 

 

 

 

 

 

 
1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I General  

Conditions of Contract.  
 

 
Sections of the Works  Value of subcontract  Sub-contractor (name  Experience in  

  and address)  similar work  

 

 

 

 

 

 

 

 

 

 

 

   

 

 
1.7 Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main Contractor) 

before according approval to him.  
 

 

 
 

 

 

 

 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. 
List below and attach copies.  

 

 
 

 

 
 

 

 

Position Name Qualification  Years of experience  

Road Works  Building 

Works 
 Other 
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1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if  

contacted by the Employer.  
 

 

 
 

 

 
 

1.10 a.  Information on current litigation in which the Bidder is involved.      

 
Name of Other party(s) Cause of dispute Litigation where Amount involved 

  (Court/arbitration)   

    

 

1.11 Proposed Program (work method and schedule). Descriptions, drawings, and charts as necessary, to comply with the requirements of the 

bidding documents.  
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 

FACILITIES 

 
 

BANK CERTIFICATE  

 
This is to certify that M/S ------------------------------is a reputed company with a good financial standing.  

If the contract for the work, namely, ___                        ________ is awarded to the above firm, we shall 

be able to provide overdraft/credit facilities to the extent of Rs. __                    ______ to meet their working 

capital requirements for executing the above contract.  

 

  
                           Signature of Senior Bank Manager 

……………………………………… 

                          Name of the senior Bank Manager …………………………………. 

                                                Address of the 

Bank…………………………………………………………….. 

 
 Stamp of the Bank 

 

 

 

Note: Certificate should be on the letterhead of the bank.  
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Under Taking From bidders to Invest minimum 10% of 

the Value of the work. 

 

Name of Work :- Renewal work With PC of Kotvan to Hatana 

Shekhsai Kharot Via Kosi Shahpur Road (ODR) K.M. 1, 2, 3, 4, 5, 

6 (85) in District Mathura 

 
 
 

 

 It is to be certified that I have Rs. …………………. In Cash, Rs. ……………………………… 

in Bank and Rs……………….. by other sources to proceed with the proposed work. 

 

 

Date :- 

Place :- 

 

 

Signature of Contractor. 
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Section 4 Conditions of Contract 

Part – I General Conditions of Contract 

These conditions are subject to the variations and additions set out in Part II Special Conditions of Contract  

Notes on Conditions of Contract 

The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract and the 

Contract Data and other documents listed therein, should be a complete document expressing fairly the 

rights and obligations of both parties.  

The form of Conditions of Contract that follows has been developed for smaller admeasurements 

contracts for construction on the basis of international practice and the practice of the Government of 

India, Ministry of Road Transport and Highways, and considerable experience in different States in 

India in the drafting and management of contracts, bearing in mind a trend in the construction industry 

towards simpler, more straightforward language.  

The Conditions of Contract also incorporate the concept of performance-based payments for routine 

maintenance of roads.  
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Table of Clauses 
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27. Extension of the Intended     Regulations  
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28. Delays Ordered by the Engineer    Works  

29. Management Meetings     59. The Apprenticeship Act, 1961  

C. Quality Control  

30. Identifying Defects  
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Section 4 

 

Part I General Conditions of Contract 

 

A. General  

 

1. Definitions  

1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep their 

defined meanings. Capital initials are used to identify defined terms.  

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.  

 

Compensation Events are those defined in Clause 40 hereunder.  

 

The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance with Clause 48.1.  

 

The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the Works. It 

consists  

of the documents listed in Clause 2.3.  

 

The Contract Data defines the documents and other information, which comprise the Contract.  

 

The Contractor is a person or corporate body whose Bid to carry out the Works, including routine maintenance, has been  

accepted by the Employer.  

 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer.  

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the 

provisions of  

the Contract.  

 

Days are calendar days; months are calendar months.  

 

A Defect is any part of the Works not completed in accordance with the Contract. 

 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has ended and upon  

correction of Defects by the Contractor.  

 

The Defects Liability Period is Two year calculated from the Completion Date.  

 

Drawings include calculations and other information provided or approved by the Engineer for the execution of the 

Contract. 

 

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the Works, including  

Routine maintenance,. The Employer may delegate any or all functions to a person or body nominated by him for specified  

Functions.  
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The Engineer is the person named in the Contract Data (or any other competent person appointed by the Employer and 

notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the execution of the 

Works and administering the Contract.  

 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works.  

 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  

 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. 

The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by the  

Engineer by issuing an extension of time.  

 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.  

 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological function.  

 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those that were included in the bidding documents and are reports about the surface and 

subsurface conditions at the Site.  

 

Specification means the Specification of the Works included in the Contract and any modification or addition made or 

approved by the Engineer.  

 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the Works. It 

does not necessarily coincide with any of the Site Possession Dates.  

 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the 

construction work in the Contract, which includes work on the Site.  

 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for 

construction or installation of the Works.  

 

A  Variation is an instruction given by the Engineer, which varies the Works.  

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, install, 

maintain, and turn over to the Employer. Routine maintenance is defined separately.  

 

2. Interpretation  

 

2.1  In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the 

other way around. Headings have no significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer will provide instructions clarifying queries about these 

Conditions of Contract.  

  

2.2  If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the Works, the 

Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion Date for the whole of the Works).  

 

2.3  The documents forming the Contract shall be interpreted in the following order of priority:  
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(1)    Agreement,  

(2)    Notice to Proceed with the Work,   

(3)    Letter of Acceptance,  

(4)    Contractor‟s Bid,   

(5)    Contract Data,  

(6)     Special Conditions of Contract Part II,   

(7)    General Conditions of Contract Part I,  

(8)    Specifications,   

(9)    Drawings,   

(10)  Bill of Quantities, and  

(11)  Any other document listed in the Contract Data.  

 

3.     Language and Law. 

 

3.1  The language of the Contract and the law governing the Contract are stated in the Contract Data.  

 

4.     Engineer's Decisions  

 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer and 

the Contractor in the role representing the Employer. However, if the Engineer is required under the rules and 

regulations and orders of the Employer to obtain approval of some other authorities for specific actions, he will so 

obtain the approval.  

 

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of 

any of his obligations under the contract. 

 

5.    Delegation  

 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other 

people, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.  

 

6.    Communications  
 

6.1 All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall be sent on the 

address or contact details given by the contractor in Section 6- Form of Bid. The address and contact details for 

communication with the Employer/ Engineer shall be as per the details given Contract Data to GCC. Communications 

between parties that are referred to in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other 

electronic means shall be effective on confirmation of the transmission. The Notice sent by Registered post or Speed post 

shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal service. 

 

7.    Subcontracting  

 

7.1 The contractor may subcontract part of the construction work with the approval of the Employer in writing, upto 25% of 

the contract price but will not assign the Contract. Subcontracting shall not alter the contractor‟s obligations.  

 

7.2 Beyond what has been stated in clauses 7.1, if the contractor proposes sub contracting any part of the work during 

execution of the works, because of some unforeseen circumstances to enable him to complete the work as per terms of the 

contract, the Employer will consider the following before according approval:  

a. The Contractor shall not sub-contract the whole of the works.  

b. The Contractor shall not sub-contract any part of the work without prior consent of the Employer. Any such consent shall 
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not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults 

and neglects of any his sub-contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of the 

Contractor, his agents and workmen.  

 

7.3 The Engineer should satisfy himself before recommending to the Employer whether  

a. The circumstances warrant such sub-contracting: and  

b. The sub-contractor so proposed for the work possess the experience, qualification and equipment necessary for the job 

proposed to be entrusted to him in proportion o the Quantum of works to be sub-contracted.  

 

8.    Other Contractors  

 

8.1  The contractor shall co-operate and share the site with other contractors. Public authority‟s utilities and the 

employer between the dates given in the schedule of other contractors, as refereed to in the contract data. The contractor 

shall also provide facilities and services for them as described in the schedule. The employer may modify the schedule of 

other contractor, and shall notify the contractor of any such modification.  

 

8.2  The contractor should take up the work in convenient reaches as decided by the Engineer to ensure there is least 

hindrance to the smooth flow of traffic including movement of vehicles and equipment of other contractors till the 

completion of the works.  

 

9.    Personnel  

 

9.1  The Contractor shall employ for the construction work and routine maintenance the technical personnel named in 

the Contract Data or other technical persons approved by the Engineer. The Engineer will approve any proposed 

replacement of technical personnel only if their relevant qualifications and abilities are substantially equal to or better than 

those of the personnel stated in the Contract Data.  

 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, 

stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further 

connection with the Works in the Contract.  

 

9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department of the 

State Government and has either not completed two years after the date of retirement or has not obtained State 

Government‟s permission to employment with the Contractor.  

 
10.    Employer's and Contractor's Risks  

 

10.1  The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the risks 

that this Contract states are Contractor's risks.  

 

11    Employer's Risks  

 

11.1  The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution of 

the Works in the Employer‟s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection or 

military or usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor‟s employees), natural 

calamities and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely 

to the design of the Works, other than the Contractor‟s design.  
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12.    Contractor's Risks  

 

12.1  All risks of loss of or damage to physical property and of personal injury and death which arise during and in 

consequence of the performance of the Contract other than the excepted risks, referred to in clause 11.1, are the 

responsibility of the Contractor.  

 

13.    Insurance  

 

13.1  The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the date of completion, in the amounts and deductibles stated in the Contract Data for the following 

events which are due to the Contractor's risks:  

 

a) loss of or damage to the Works, Plant and Materials;  

b) loss of or damage to Equipment;  

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the 

Contract; and  

d)  Personal injury or death.   

 

13.2 .Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the completion date/ Start Date. All such insurance shall provide for compensation to be payable 

in Indian Rupees to rectify the loss or damage incurred.  

 

13.3  (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the Contractor, insurance 

 cover from the date of completion to the end of defect liability period, in the amounts and deductibles stated in the 

 Contract Data for the following events which are due to the Contractor's risks:  

(a) Personal injury or death.  

 

13.4  (b) Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

 Engineer's approval before the completion date/ start date. All such insurance shall provide for compensation to be 

 payable in Indian Rupees.  

 

13.5  Alterations to the terms of insurance shall not be made without the approval of the Engineer.    
  

13.6  Both parties shall comply with any conditions of the insurance policies.   

 

14.    Site Investigation Reports  

 

15.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in the Contract Data, 

supplemented by any other information available to him, before submitting the bid.  

15.    Queries about the Contract Data  

15.1 The Engineer will clarify queries on the Contract Data.  

16. Contractor to Construct the Works  

16.1  The Contractor shall construct, and install and maintain the Works in accordance with the Specifications and 

 Drawings.  

16.2  The contractor shall construct the works with intermediate technology, i.e., by manual means with medium input 

 of machinery required to ensure the quality of works as per specifications. The contactor shall deploy the 

 equipment and machinery as given in Contract Data.  

 

17.  The Works to Be Completed by the Intended Completion Date  

 

17.1  The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 

accordance with the Programme submitted by the Contractor, as updated with the approval of the Engineer, and 

complete them by the Intended Completion Date.  
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18.  Approval by the Engineer  

18.1  The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Engineer, 

 who is to approve them.  

 

18.2 The Contractor shall be responsible for design of Temporary Works.  

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works.   

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.  

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to 

prior approval by the Engineer before their use.  

19. Safety  

19.1 The Contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries  

20.1  Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 

 property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the Engineer's 

 instructions for dealing with them.  

21. Possession of the Site  

21.1  The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of 

construction program. At the start of the work, the employer shall handover the possession of at-least 75% of the 

site.  

22. Access to the Site  

22.1 The Contractor shall allow access to the Site and to any place where work in connection with the Contract is being 

carried out, or is intended to be carried out to the engineer and any person/persons/agency authorized by:  

 

a.   The Engineer  

b.  The Employer  

c.  The Ministry of Rural Development, Government of India.  

d.  National Rural Roads Development Agency, New Delhi  

23. Instructions  

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where the 

Site is located.  

24 Dispute Redressal System  

24.1.1 If any dispute or difference of any kind what-so-ever shall arises in connection with or arising out of this Contract 

or the execution of Works or maintenance of the Works there under, whether before its commencement or during 

the progress of Works or  after the termination, abandonment or breach of the Contract, it shall, in the first instance, 

be referred for settlement to the competent authority, described along with their powers in the Contract Data, above 

the rank of the Engineer, The competent authority shall, within a period of forty-five days after being requested in 

writing by the Contractor to do so, convey his decision to the Contractor. Such decision in respect of every matter 

so referred shall, subject to review as hereinafter provided, be final and binding upon the Contractor. In case the 

Works is already in progress, the Contractor shall proceed with the execution of the Works, including maintenance 

thereof, pending receipt of the decision of the competent authority as aforesaid, with all due diligence.   

24.2 Either party will have the right of appeal, against the decision of the competent authority, to the arbitration if the 

amount appealed exceeds rupees one lakh.  

25 Procedure for Resolution of Disputes  

25.1.1 The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45 days of receipt of a 

notification of a dispute.  

25.1.2 Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the Competent 

Authority's written decision. Arbitration shall be under the Arbitration and Conciliation Act 1996. If neither party 

refers the dispute to Arbitration within the above 28 days, the Competent Authority's decision will be final and 

binding.   

25.1.3 The Arbitration shall be conducted in accordance with the following procedure, in case Initial Contract Price is 

more than Rs. 5 Crore or the Contractor is a Foreign Contractor, who has bid under ICB:-  
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(a) In case of a decision of the Competent Authority in a dispute or difference arising between the Employer and a 

Contractor relating to any matter arising out of or connected with this Agreement, the matter will be referred to an 

Arbitral Tribunal. The Arbitral Tribunal shall consist of three Arbitrators, one each to be appointed by the 

Employer and the contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by the parties 

and shall act as presiding Arbitrator. In case of failure of the two Arbitrators appointed by the parties to reach upon 

a consensus within a period of 30 days from the appointment of the Arbitrator appointed subsequently, the 

presiding Arbitrator shall be appointed by the Chairman of the Executive Committee of the Indian Roads Congress.   

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above within 30 days after receipt 

of the notice of the appointment of its arbitrator by the other party, then the Chairman of the Executive Committee 

of the Indian Roads Congress shall appoint the arbitrator.  

A certified copy of the order of the Chairman of the Executive Committee of the Indian Roads Congress, 

making  such an appointment shall be furnished to each of the parties.   

(c) The decision of the majority of arbitrators shall be final and binding upon both parties. The cost and expenses of 

Arbitration proceedings will be paid as determined by the Arbitral Tribunal. However, the expenses incurred by 

each party in connection with the preparation, presentation etc. of its proceedings as also the fees and expenses paid 

to the arbitrator appointed by such party or on its behalf shall be borne by each party itself.  

25.2 Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5 Crore and below, disputes and 

differences in which an Adjudicator has given a decision shall be referred to a sole Arbitrator. The sole Arbitrator 

would be appointed by the agreement between the parties; failing such agreement within 15 days of the reference to 

arbitration, by the appointing authority, namely the Chairman of the Executive Committee of the Indian Road 

Congress.   

25.5  Arbitration proceedings shall be held at_ Lucknow (U.P.) , India, and the language of the arbitration proceedings 

 and that of all documents and communications between the parties shall be English.  

25.6  Performance under the contract shall continue even after reference to the arbitration and payments due to the 

 contractor by the Employer shall not be withheld, unless they are the subject matter of the arbitration proceedings.  

B. TIME CONTROL  

26. Programme  

26.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a Program 

showing the general methods, arrangements, order, and timing for all the activities in the Works, along with 

monthly cash flow forecasts for the construction of works.   

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of key personnel 

being deployed, the list of machinery/ equipments being placed in field laboratory and the location of field 

laboratory along with the Program. The Engineer shall cause these details to be verified at each appropriate stage of 

the program.  

26.3 An update of the Program shall be a program showing the actual progress achieved on each activity and the effect 

of the progress achieved on the timing of the remaining Works, including any changes to the sequence of the 

activities.   

26.4 The Contractor shall submit to the Engineer for approval an updated Program at intervals of 60 Days no longer than 

the period stated in the Contract Data. If the Contractor does not submit an updated Program within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue Program has been submitted.  

26.5 The Engineer's approval of the Program shall not alter the Contractor's obligations. The Contractor may revise the 

Program and submit it to the Engineer again at any time. A revised Program shall show the effect of Variations and 
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Compensation Events.  

27 Extension of the Intended Completion Date  

27.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued 

which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor 

taking steps to accelerate the remaining Works, which would cause the Contractor to incur additional cost.  

 

27.2 The Engineer shall decide whether and by how much time to extend the Intended Completion Date within 21 days 

of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event or Variation and 

submitting full supporting information. If the Contractor has failed to cooperate in dealing with a delay, the delay 

by this failure shall not be considered in assessing the new Intended Completion Date.  

28. Delays Ordered by the Engineer  

28.1  The Superintending Engineer may instruct the Contractor to delay the start or progress of any activity within the 

Works. Delay/delays totaling more than 30 days will require prior written approval of the Employer.  

29. Management Meetings  

29.1  The Engineer may require the Contractor to attend a management meeting. The business of a management meeting 

shall be to review the plans for the Works.  

29.2.1 The Engineer shall record the business of management meetings and provide copies of the record to those 

attending the meeting. The responsibility of the parties for actions to be taken shall be decided by the Engineer 

either at the management meeting or after the management meeting and stated in writing to all those who attended 

the meeting.  
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C. Quality Control 

 
30. Identifying Defects  

 

30.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. 

Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor 

to search for a Defect and to uncover and test any work that the Engineer considers may have a Defect.  

31 Tests  
 

31.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish field 

laboratory at the location decided by Engineer. The field laboratory will have minimum equipments as specified 

in the Contract Data. The contractor shall be solely responsible for :  

 

a. Carrying out the mandatory tests prescribed in the Specifications, and  

b.  For the correctness of the test results, whether preformed in his laboratory or elsewhere.  

 

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Rural Roads 

Manual to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the 

test and any samples.  

 

32.  Correction of Defects noticed during the Defect Liability Period for two year.  

 

32.11  The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability 

Period, which begins at Completion of work. The Defects Liability Period shall be extended for as long as 

Defects remain to be corrected.  

 

32.1.2  Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects 

within the duration of time specified by the Engineer‟s notice.  

 

32.2. The RFI system will be followed for execution of work.  

 

33. Uncorrected Defects  

 

33.1  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause 32.1.1 

and of these Conditions of Contract, to the satisfaction of the Engineer, within the time specified in the 

Engineer's notice, the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay 

this amount, on correction of the Defect.  
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D. Cost Control 
 

34. Bill of Quantities  

 

34.1  The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning, 

 to be done by the Contractor.  

 

34.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of 

 the work done at the rate in the Bill of Quantities for each item for the construction of roads.  

 

35. Variations  

 

35.1  The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have 

 power to order, in writing, Variations within the scope of the Works he considers necessary or advisable 

 during the progress of the Works. Such Variations shall form part of the Contract and the Contractor 

 shall carry them out and include them in updated Programs produced by the Contractor. Oral orders of 

 the Engineer for Variations, unless followed by written confirmation, shall not be taken into account.  

 

36. Payments for Variations  

 

 

36.1  If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the 

 same rate. This shall apply for variation only up to the limit prescribed in the contract data. If the 

 variation exceeds this limit, the rates shall be derived under the provision of clause 36.3 for quantities 

 (higher or lower) exceeding the deviation limit.  

 

36.2  If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate 

 from similar items in the Bill of Quantities. 

 

  

36.3  If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, the 

 Contractor shall, within 14 days of the issue of order of variation work, inform the Engineer the rate 

 which he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation 

 and determine the rate based on prevailing market rates within one month of the submission of the claim 

 by the Contractor. As far as possible, the rate analysis shall be based on the standard data book and the 

 current schedule of rates of the district public works division. The decision of the Engineer on the rate so 

 determined shall be final and binding on the Contractor.  

 

 

37  Cash Flow Forecasts  

 

37.1  When the Program is updated, the Contractor shall provide the Engineer with an updated cash flow 

 forecast.  

 

 

38  Payment Certificates  
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38.1 The payment to the contractor will be as follows for construction work:  

 

 The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work 

 executed less the cumulative amount certified previously supported with detailed measurement of the 

 items of work executed in measurement books authorized by UP. P.W.D. .  

 

(b)  The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify the 

 amount to be paid to the Contractor.   

(c)  The value of work executed shall be determined, based on measurements by the Engineer.   

(d)  The value of work executed shall comprise the value of the quantities of the items in the Bill of 

 Quantities completed.  

(e)  The value of work executed shall also include the valuation of Variations and Compensation Events.   

(f)  The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 

 item previously certified in any certificate in the light of later information.  

(g)  The Payment of final bill shall be governed by the provisions of clause 50 of GCC.  

 

39  Payments  

 

39.1  Payments shall be adjusted for deductions for advance payments security deposit, other recoveries in 

 terms of the Contract and taxes at source, as applicable under the law. The Engineer shall pay the 

 Contractor the amounts he had certified within 15 days of the date of each certificate. Contractor 

should Quote their rates without G.S.T. which shall be paid extra as per applicable at the time of 

payment  

 

39.2  The Employer may appoint another authority, as specified in the Contract Data (or any other competent 

 person appointed by the Employer and notified to the contractor) to make payment certified by the 

 Engineer.  

 

 

39.3  Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be paid 

 for by the Employer and shall be deemed covered by other rates and prices in the Contract.  

 

40  Compensation Events  

 

40.1 The following shall be Compensation Events unless they are caused by the Contractor 

 

a) The Engineer orders a delay or delays exceeding a total of 30 days.  

b) The effects on the Contractor of any of the Employer's Risks.  

40.2 If a Compensation Event would prevent the Works being completed before the Intended Completion 

Date, the Intended Completion Date shall be extended. The Engineer shall decide whether and by how 

much the Intended Completion Date shall be extended.   
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41.  Tax  

 

41.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, duties, 

royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities that the 

Contractor will have to pay for the performance of this Contract. The Employer will perform such duties 

in regard to the deduction of such taxes at source as per applicable law. Contractor should Quote their 

rates without G.S.T. which shall be paid extra as per applicable at the time of payment  

 

42.  Currencies  

 

 All payments will be made in Indian Rupees.  

 

43.  Security Deposit/ Retention and Release of Performance Security and Security Deposit/ 

 Retention.  

 

43.1 The Employer shall retain security deposit of 5% of the amount from each payment due to the Contractor 

until completion of the whole of the construction Work. No. security deposit/ retention shall be retained 

from the payments for Routine maintenance of Works.  

 

43.2 On the completion of the whole of the construction Work half the total amount retained as Security 

Deposit is repaid to the contractor and half when the defect liability period has passed and the Engineer 

has certified that all defects notified by the Engineer to the contractor before the end of his period have 

been corrected.  

 

43.3 The additional performance security for unbalanced bids as detailed in Clause 51 of Conditions of 

Contract is repaid to the contractor when the construction work is complete.  

 

43.4 The performance security equal to the five percent of the contract price in Clause 51 of Conditions of 

contract is repaid to the contractor when the period of one years fixed or defect liability period is over 

and the Engineer has certified that the contractor has satisfactorily carried out the Works.  

43.5 If the contractor so desires then the Security Deposit can be converted into any interest bearing security 

of schedule commercial bank in the name of the Employer or National Saving Certificates duly pledged 

in favor of the Employer for Defect Liability Period.  

 

44.   Liquidated Damages  

 

44.1 The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof stated 

in the Contract Data for the period that the Completion Date is later than the Intended Completion Date. 

Liquidated damages at the same rate shall be withheld if the Contractor fails to achieve the milestones 

prescribed in the Contract Data. However, in case the Contractor achieves the next milestone the amount 

of the liquidated damages already withheld shall be restored to the Contractor by adjustment in the next 

payment certificate. The total amount of liquidated damages shall not exceed the amount defined in the 

Contract Data. The Employer may deduct liquidated damages from payments due to the Contractor. 

Payment of liquidated damages shall not affect the Contractor's other liabilities.  
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44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall 

correct any overpayment of liquidated damages by the Contractor by adjusting the next payment 

certificate.   

 

45.  Advance Payment  

45.1 The Employer will make the following advance payment to the contractor against provision by the 

Contractor of an Unconditional Bank Guarantee in a form and by a Commercial bank acceptable to the 

Employer in amounts equal to the advance payment:  

 

a. Mobilization advance up to 5 percent of the contract price.  

b. Equipment advance up to ninety percent of the cost of the new equipment brought to the site, 

subjects to a maximum of 10 percent of the contract price.  

 

 The guarantee shall remain effective until the advance payment has been repaid, but the amount of the 

guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest will not be 

charged on advance payment.  

 

45.2 The Contractor is to use the advance payment only to pay for Equipment, plant and mobilization 

expenses required specifically for execution of works. The Contractor shall demonstrate the advance 

payment as been used in this way by supplying copies of invoices or other documents to the Engineer.   

 

45.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due 

to the Contractor for the construction work, following the schedule of completed percentage of the work 

on payment basis. No account shall be taken of the advance payment or the repayment in assessing 

valuation of work done. Variations, price adjustments, Compensation events or liquidated damages.  

 

46. Securities  

 

46.1 The Performance Security equal to five percent of the contract price and additional security for 

unbalanced bids shall be provided to the Employer no later than the date specified in the Letter of 

Acceptance and shall be issued in the form given in the Contract Data and by a scheduled commercial 

bank. The Performance Security shall be valid until a date 45 days from the date of expiry of Defect 

Liability Period and the additional security for unbalanced bids shall be valid until a date 45 days from 

the date of issue of the certificate of completion.  

 

47.  Cost of Repairs  

 

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 

the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the loss or 

damage arises from the Contractor's acts or omissions.  

 

E. Finishing the Contract  

48.  Completion of Construction and Maintenance  

 

48.1 The contractor shall request the Engineer to issue a certificate of completion of the construction of the 

works, and the Engineer will do so upon deciding that the works is completed.  

 

 

 



 

 

 

45  

49. Taking Over  

 

49.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate of 

completion of works.  
 

50. Final Account  

 

50.1 The contractor shall supply the Engineer with a detailed account of the total amount that the Contractor 

considers payable for works under the contract within 21 days of issue of certificate of completion of 

construction of works. The Engineer shall issue a defect liability certificate and certify any payment that 

is due to the correct and complete. If the account is not correct or complete, the engineer shall issue 

within 42 days a schedule that states the scope of the corrections or additions that are necessary. If the 

account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount 

payable to the contractor and issue a payment certificate with in 28 days of receiving the Contractor‟s 

revised account. The payment of final bill for construction of works will be made within 14 days 

thereafter.  

 

50.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided in 

clause 50. I above, the engineer shall proceed to finalize the account and issue a payment certificate 

within 28 days. The payment of final bill for construction of works will be made within 14 days 

thereafter.  

 

51.  Operating and Maintenance Manuals  

 

51.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract Data.   

 

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data, 

or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the 

Contract Data from payments due to the Contractor.  

 

52. Termination  

 

52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the Contract.   

 

52.2 Fundamental breaches of Contract shall include, but shall not be limited to, the  following:  

 

a) The Contractor stops work for 28 days when no stoppage of work is shown on the current Program and 

the stoppage has not been authorized by the Engineer;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or 

amalgamation;  

c) c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the  

Contractor fails to correct it within a reasonable period of time determined by the Engineer;  

d) the Contractor does not maintain a Security, which is required;  

e) the Contractor has delayed the completion of the Works by the number of days for which the maximum 

amount of liquidated damages can be paid, as defined in clause 44.1;  

f) the Contractor fails to provide insurance cover as required under clause 13;  

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent practice in 

competing for  

or in executing the Contract. For the purpose of this clause, “corrupt practice” means the offering, 

giving, receiving, or soliciting of any thing of value to influence the action of a public official in the 

procurement process or in Contract execution. “Fraudulent Practice” means a misrepresentation of facts 

in order to influence a procurement process or the execution of a contract to the detriment of the 

Employer and includes collusive practice among Bidders (prior to or after bid submission) designed to 

establish bid process at artificial non-competitive levels and to deprive the Employer of the benefits of 

free and open competition.  
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h) if the Contractor has not completed at least thirty percent of the value of construction Work required to 

be completed after half of the completion period has elapsed;  

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 

specified in the Contract Data; and 

j) Any other fundamental breaches as specified in the Contract Data.  

k) if the Contractor fails to deploy machinery and equipment or personnel as specified in the contract Data 

at the Appropriate time.  

52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 

52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, 

and leave the Site as soon as reasonably possible.  

 

53. Payment upon Termination  

 

53.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for the value of the work done and Materials ordered less liquidated 

damages, if any less advance payments received up to the date of the issue of the certificate and less the 

percentage to apply to the value of the work not completed, as indicated in the Contract Data. If the total 

amount due to the Employer exceeds any payment due to the Contractor, the difference shall be 

recovered from the security deposit, and performance security. If any amount is still left un-recovered it 

will be a debt payable to the Employer.  

 

53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the 

value of the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's 

personnel employed solely on the Works, and the Contractor's costs of protecting and securing the 

Works and less advance payments received up to the date of the certificate, less other recoveries due in 

terms of the Contract, and less taxes due to be deducted at source as per applicable law. Contractor 

should Quote their rates without G.S.T. which shall be paid extra as per applicable at the time of 

payment  
 

54. Property  
 

54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 

property of the Employer for use for completing balance construction work if the Contract is terminated 

because of the Contractor's default, till the Works is completed after which it will be transferred to the 

Contractor and credit, if any, given for its use.  

 

55.      Releases from Performance  

55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of 

the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The 

Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate 

and shall be paid for all work carried out before receiving it and for any work carried out afterwards to 

which a commitment was made.  

 

F. Other Conditions of Contract  

56.  Labor  

56.1  The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labor, local or other, and for their payment, housing, feeding and transport.  

56.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form 

and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several 

classes of labor from time to time employed by the Contractor on the Site and such other information as 

the Engineer may require.  
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57.  COMPLIANCE WITH LABOUR REGULATIONS  

 

57.1  During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by all 

existing labor enactments and rules made there under, regulations, notifications and bye laws of the State 

or Central Government or local authority and any other labor law (including rules), regulations, bye laws 

that may be passed or notification that may be issued under any labor law in future either by the State or 

the Central Government or the local authority. Salient features of some of the major labor laws that are 

applicable to construction industry are given in Appendix to Part I General Condition of Contract. The 

Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or rules made there 

under, regulations or notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part 

of the Contractor, the Engineer/Employer shall have the right to deduct any money due to the Contractor 

including his amount of performance security. The Employer/Engineer shall also have right to recover 

from the Contractor any sum required or estimated to be required for making good the loss or damage 

suffered by the Employer.  

 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of 

the Employer at any point of time.  

 
58.  Drawings and Photographs of the Works  

 

58.1 The contractor shall do photography/video photography of the site firstly before the start of the work, 

secondly mid-way in the execution of different stages of work and lastly after the completion of the 

work. No separate payment will be made to the contractor for this.  

 

58.2  The Contractor shall not disclose details of Drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the works or any part 

thereof or plant employed thereon, expect those permitted under clause 58.1, shall be taken or permitted 

by the Contractor to be taken by any of his employees or any employees of his sub-Contractors without 

the prior approval of the Engineer in writing. No photographs/ Video photography shall be published or 

otherwise circulated without the approval of the Engineer in writing.  

 

59.  The Apprentices Act 1961  

59.1  The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the 

rules made there under and the orders that may be issued from time to time under the said Act and the 

said Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties 

provided by the said Act and said Rules.  

 

60.  Criminals are prohibited from bidding  

 

60.1  Any bidders having criminal record is not allowed to participate in the bidding process. Any person 

who is having criminal cases against him or involved in the organized crime or gangster activities or 

Mafia or Gunda or Anti social activity are strictly prohibited to participate in the bidding process. If it 

is established that any bidder has criminal record, his bid shall be automatically cancelled.  

 

60.2  The bidder has to produced character certificate, Solvency certificate, self declared affidavit (on the 

prescribed Performa which is attached with the bid document) etc., issued by the competent authority in 

original with bid document.  

 

61. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to 

participate in the bidding. If it is established that the contractor is registered with the state bar council, 

his bid shall be automatically cancelled.  
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Contract Data to General Conditions of Contract 

Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all  

Contract Data. Schedules and reports to be provided by the Employer should be annexed. 

   

   Clause Reference  

Items marked “N/A” do not apply in this Contract.  

1. The Employer is:          [Cl.1.1]  

Designation: Superintending Engineer, UP P.W.D. Agra Circle, Agra 

Name of authorized Representative :  to be notified later 

Telephone No.(s): (Office)  0562-2227252 

Mobile No 9415438291 

Facsimile ( FAX) No   0562-2227252 

Electronic mail Identification ( E-mail ID) :   se.agracircle@gmail.com 

2. The Engineer is Designation: Executive Engineer  

Address: Provincial Division, PWD, Mathura.      [Cl.1.1]  

Telephone No.(s): (Office) 0565- 

Mobile No. - 9412502089 

Facsimile ( FAX) No.   

Electronic mail Identification ( E-mail ID): exerpwdmtr@gmail.com 

3. The Intended Completion Date for the whole of the Works is 02Months            [Cl.1.1,17&27] 

 after start of work.  

4. The Site is located : Renewal work With PC of Kotvan to Hatana Shekhsai Kharot Via Kosi Shahpur Road (ODR) K.M. 1, 2, 3, 4, 

5, 6 (85) in District Mathura  

 

5. The Start Date shall be Same days after the date of issue of the Notice to           [Cl.1.1]

 proceed with the work.  

 

6. The works shall, inter-alia, include the following, as specified or as directed.  

(A) Road Works  

Site clearance; setting-out and layout; widening of existing carriageway and strengthening including camber corrections; 

construction of new road bituminous pavements remodeling/construction of junctions, intersections, supplying and placing of 

drainage channels, flumes, guard posts & other related items; construction/extension of cross drainage works, bridge, approaches and 

other related items; road markings, road signs and kilometer/hectometer stones; protective works for roads/bridges; all aspects of quality assurance 

of various components of the works; rectification of the Defects in the completed works during the Defects Liability Period; submission of “As-

built” drawings and any other related documents; and other item of work as may be required to be carried out for completing the works in 

accordance with the Drawings and provisions of the contract to ensure safety and planting of trees along the roads. 

 
(B) C.D. Works including bridges 

Site clearance; setting out, provision of foundations, piers abutments and bearings; pre-stressed/reinforced cement concrete superstructure; 

wearing coat, hand railings, expansion joints, approach slabs, drainage spouts/down-take pipes, provision of suitably designed protective works; 

providing wing/return walls; provision of road markings, road signs etc.; all aspects of quality assurance; clearing the Site and handing over the 

works on completion; rectification of the Defects during the Defects Liability Period and submission of “As-built” drawings and other related 

documents; and other items of work as may be required to be carried out for completing the works in accordance with the Drawings and the 
provisions of the contract and to ensure safety. 

 

(C) Building Works 

Site clearance; setting out, provision of foundations, brick work  RCC work, flooring, doors, windows plastering, colour washing and painting 

making of drains water supply and sanitary works etc. may be required to be carried out for completing the works in accordance with the 

Drawings and the provisions of the contract and to ensure safety. 
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7. Section completion is            [Cl 2.2]  

 

8.  The following documents also form part of the Contract:                   [Cl.2.3(11)]  

 

9. (a) The law which applies to the Contract is the law of Union of India.      [Cl.3.1]  
 

(b) The language of the Contract documents is English.         [Cl.3.1]  

 
10.  The Schedule of Other Contractors is attached.       [Cl. 8.1]  

 

11. (A.)  The Technical Personnel for construction work are:        [Cl. 9.1]   
A   The Technical Personnel are:  

Technical Personnel Number Experience in Road Works 

A. Degree Holder in Civil 

Engineering  
1 Minimum 2 years of Experience of same nature of work. 

B. Diploma holder in Civil 

Engineering  
2 Minimum 2 years of Experience of same nature of work. 

 

 To ensure employment of Technical Personnel, the contractor would require giving the proof of payment 

 of their salaries/ Wages by Cheque / Demand Draft.  

 

   For field testing laboratory:  

Technical Personnel Number Experience in Road Works 

A. Diploma holder in Civil 

Engineering  

1 Minimum 2 years of Experience in Testing and Quality 

control of same nature of work.. 

B. Lab Assistant/Technical 

(ITI/B.Sc)  

1 Minimum 2 years of Experience of same nature of work. 

E. Surveyor  1 Minimum 2 years of Experience in testing of same nature of 

work. 

 

B. For routine maintenance  

 As in above clause A   

 

12(a)  Amount and deductible for insurance are:      [Cl. 13.1]  

Item  Amount to be insured  Deductibles  

A.  Loss of or damage to the works, 
Plants and materials  

10 % of contract value Deductibles for insurance 
shall be as per latest tariff of 

General Insurance Company 

of India plus 20% of 
premium amount for items 

A, B, C & D 

B.  Loss of or damage to equipments  2.5 % of contract value 
C. Loss of or damage to property (except 

the works, plant, Materials, and 
Equipment) in  

Connection with the contract: 

1 % of contract value 

D.  Personal injury or death  Up to contract value Rs. 
2 Crores 

Rs. 2 lacs per 
occurrences for 

maximum three 

occurrences   

  For contract value more 

than Rs. 2 Crores 

Rs. 2 lacs per 

occurrences for 

maximum three 
occurrences   
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12(b)  Amount and deductible for insurance are:        [Cl. 13.3 (a)  

 Item Amount to be insured Deductibles 

A.  Personal injury or death  Rs. 2 Lacs for one occurrence per year  Deductibles shall be as per latest 

tariff of General Insurance  

   Company of India plus 20% of 

the premium amount  

 
13. Site investigation report         [cl.14.1]  

Can be had from Executive Engineer Provincial Division, PWD, Mathura 

14.  The key equipments/machinery for construction of works shall be:  

S.No. Name of Machinery Quantity 

1 Mechanical Broom 1 

2 Air Compressor 1 

3 Tar Boiler 2 

4 Tripper Truck 3 

5 Tandem Vibratory Roller 1 

6 Bitumen Sprayer (Pressure Distributor) 1 

7 Water Tanker 1 

8 Vibrator Soil Compactor 1 

9 Smooth Wheeled Roller 1 

10 Hot Mix Plant with electronic Controls Min. 40 TPH 

Capacity 

1 

11 Paver Finisher with Electronic Sensor (extndable to 

7.0m width) 

1 

12 Tractor and Trolley 2 

13 Wet Mix Plant 1 

14 Front end Loader 1 

 

     

15. Competent authorities are:                  [Cl. 24.1]  

 

Superintending Engineer Agra Circle, P.W.D. Agra with powers up to Rs.1 Lac  

Chief Engineer Agra Zone P.W.D. Agra  with powers up to Rs. Three Lacs 

Engineer-in-Chief P.W.D., Lucknow  with power above Rs. Three Lacs  

 

16. (a) The period for submission of the program for approval of Engineer  shall be TEN days from  

      the issue of Letter of Acceptance.                [Cl.26.1]  

 

 

(b) The updated program shall be submitted at interval of 60 days.    

            [Cl. 26.3]  

(c) The amount to be withheld for late submission of an updated program shall be Rs. 

10,000=00 per day for contract value up to 2 Crore and Rs. 20,000=00 per day for contract 

value above Rs. 2 Crores.         [Cl. 26.3]  
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17. The key equipment for field laboratory shall be :  

S.No Name Of Equipment Quantity 

 As noted previously     

   

   

 

18. No increase in rates of any items specified in Bill Of Quantity is allowed due to variation in quantities

           [Cl 36.1] 

19. The authorized person to make payments is Executive Engineer, Provincial Division, PWD, 

Mathura          [Cl 39.2] 

 

20. (a) Milestone to be achieved during the contract period. 

 

(1) 1/8
th
 of the value of entire contract work up to 1/4

th
 of the period allowed for completion of 

construction. 

(2) 3/8
th
 of the value of entire contract work up to 1/2

nd
 of the period allowed for completion of 

construction. 

(3) 3/4
th
 of the value of entire contract work up to 3/4

th
 of the period allowed for completion of 

construction. 

(b) 

Amount of liquidated damages for 

delay in completion of works 

For whole of work 1 percent of the initial 

contract price, rounded off to the nearest 

thousand, per week  

(c)  

Maximum limit of liquidated 

damages for delay in completion of 

work. 

10 percent of the initial contract price rounded 

off to the nearest thousand 

            [Cl 44.1] 

 

21. The standard form of performance security acceptable to the employer shall be an unconditional Bank 

Guarantee of the type as presented in the Bidding Documents.    [Cl 46.1] 

 

22. (a) The Schedule of operating and maintenance manuals N.A   [Cl 51.1] 

 

(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are required is within 28 

days of issue of certificate of completion of whole or section of the work, as the case may be 

(including L-section and cross section of the road)     

 [Cl 51.1] 

23. The amount to be withheld for failing to supply “as-built” drawings by the date required is Rs. One Lac.

           [Cl 51.2] 

 

24. (a) The Period for setting up a field laboratory with the prescribe equipment is 7 (Seven)  

days from the days from the date of notice to start work    [Cl 51.2.(i)] 

(b) The following events shall be fundamental breach of contract: “The Contractor has contravened 

Clause 7.1 and Clause 9 Of Part I General Condition Of Contract”  [Cl 51.2.(j)] 

 

25. The Percentage to apply to the value of the work not completed representing the Employer‟s additional 

cost for the completing the works shall be 20%      [Cl 53.1] 
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Appendix to Part I General Condition of Contract 

 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident arising out 

of and during the course of employment. 

 

b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain 

conditions on separation if an employee has completed the prescribed minimum years (say, five years) of service or 

more or on death the rate of prescribed minimum days‟(say, 15 days) wages for every completed year of service. 

The Act is applicable to all establishments employing the prescribed minimum number (say, 10) or more 

employees. 

 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the 

Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are: 

 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case of 

confinement or miscarriage etc. 

 

e) Contract Labor (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be provided 

by the Contractor to contract labor and in case the Contractor fails to provide, the same are required to be provided, 

by the Principal Employer by Law. The principal Employer is required to take Certificate of Registration and the 

Contractor is required to take license from the designated Officer. The Act is applicable to the establishments or 

Contractor of Principal Employer if they employ prescribed minimum (say 20) or more contract labor. 

 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate 

Government as per provisions of the Act if the employment is a scheduled employment. Constructions of buildings, 

roads, runways are scheduled employment. 

 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid and 

what deductions can be made from the wages of the workers. 

 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to male 

and female workers and for not making discrimination against female employees in the matters of transfers, 

training and promotions etc. 

 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum (say, 20) 

or more workmen. The Act provides for payments of annual bonus within the prescribed range of percentage of 

wages to employees drawing up to the prescribed amount of wages, calculated in the prescribed manner. The Act 

does not apply to certain establishments. The newly set-up establishments are exempted for five years in certain 

circumstances. States may have different number of employment size. 

 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial 

disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing prescribed 

minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and get these certified by the designated Authority. 

 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and 

Employers. The Trade Unions registered under the Act have been given certain immunities from civil and criminal 

liabilities. 

 

m) Child Labor (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years of 

age in certain occupations and processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of child labor is prohibited in building and construction industry. 
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n) Inter-State Migrant Workmen‟s (Regulation of Employment & Conditions of Service) Act 1979: - The Act is 

applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant workmen 

through an intermediary (who has recruited workmen in one state for employment in the establishment situated in 

another state). The Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as Housing, Medical-Aid, Traveling expenses from home up to the 

establishment and back etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996 

and the Cess Act of 1996: - All the establishments who carry on any building or other construction work and 

employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such establishments are 

required to pay cess at the rate not exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-aid facilities, ambulance, housing 

accommodations for workers near the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, health and 

safety provisions, welfare provisions, working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to premises employing the prescribed 

minimum (say, 10) persons Or more with aid of power or another prescribed minimum (say, 20) or more persons 

without The aid of power engaged in manufacturing process. 

 

q) Arbitration and Conciliation Act, 1996: - The Act lays down the procedure for appointment of Arbitrator, 

Arbitration and conciliation, Jurisdiction of Arbitral Tribunals, Recourse against Arbitral award appeals. 
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Section – 4 

Conditions of the Contract 

Part – II Special Conditions of Contract 
 

1. The Contractor shall procure bitumen/modified bitumen /Emulsion for Indian Oil Corporation Limited, Hindustan 

Petroleum Corporation Limited and shall produce original CRC issued by the company at the time of obtaining the 

payment for bituminous work along with the bill. 

2. Periodical quality control tests shall also be carried out as per directions of Engineer –in-charge in laboratory 

approved by Engineer –in-charge. The contractor shall make all arrangements for collecting ,preparing, and 

forwarding the  

3. Periodical quality control tests shall also be carried out as per directions of Engineer in charge in laboratory 

approved by Engineer in charge. The contractor shall make all arrangements for collecting, preparing and 

forwarding the required number of samples at his own cost. The testing charges shall be borne by the Contractor. In 

case the contractor does not carry out the tests as stated above the tests shall be got done by the department and cost 

there of recovered from the bill which no claim of contractor shall be entertained. 

4. During the currency of bond and unto One years from the date of actual completion of work or the date of final 

payment, which ever is later, if any recovery in necessitated due to sub standard quality, defective work or of 

otherwise 100% (hundred percent) recovery shall be made from the contractor‟s bill, security deposited or other 

dues payable to him as arrears of land revenue under land revenue clause. 

5. After  the expiry of defect liability period as mentioned in above clause, if it is found on enquiry that financial loss 

has been caused to the Govt. by way of over payment due to faulty measurement or due to sub standard quality of 

work, then 50% of such loss shall be recovered from the contra corn‟s bill or other dues available with the 

department or as arrears of land revenue vide G.O. No. 989 (I) 23-9-II A.C./96 Dated 12-05-1999. 

6. Land shall be arranged by the contractor for installation of plant and storage of material at his own cost. No. land 

shall be made available by the department.  

7. All work shall be carried out as per latest MORD detailed specification no. 503, 504 & 508 with modern 

equipments as per ministry‟s guidelines. Fitness of HMPs and allied machinery shall be verified by technical team 

headed by Engineer-in charge or his representative before commencement of work. However this would not 

absolve the contractor from using plant & machinery‟s meeting the criteria for fitness and the Engineer may take 

suitable action under the terms of the contract against the contractor if the plant and allied machineries are not 

found suitable by the technical team. 

8. SCOPE OF CONTRACT : 

The contract comprises construction and completion of the specified job and the provision of all labour, materials, 

T&P etc. and transport, temporary work etc. whether of temporary or of permanent nature required for the 

construction, completion and maintenance of the work. 

9. CONSTRUCTION PROGRAMME & CONSTRUCTION METHODOLOGY : 

The contractor shall submit a construction programmed and construction methodology before the start of work for 

approval of Engineer-in charge. If the contractor does not start the work during first quarter of bonded time, action 

will be taken against him. If the contractor does not achieve the total progress as desired at the end of second 

quarter, the bond may be resigned and the contractor may be black listed. 
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10. TECHNICAL STAFF AT SITE OF WORK : 

The contractor shall have to employ full time technical staff for execution/supervision of the work as per 

requirements stipulated by MORD guidelines. 

11. SITE ORDER BOOK : 

A site order book shall be maintained at the site of work as well as at plant site in which instructions shall be given 

to the contractor as and when necessary. These instructions/orders shall have to be signed and complied by the 

contractor or his authorized representative within time. The entries in site order book shall be treated as proper 

notice serving upon the contractor in terms of his contract. 

12. LIGHTING ARRRANGEMENT : 

The contractor shall make his own arrangements for flood lights during the end of the day or in night in case the 

work is likely to be delayed due to unavoidable circumstances or required to carry out during night. 

13. TRAFFIC CONTROL : 

The contractor shall take all necessary measures for the safety of traffic during execution of work and shall provide 

erection and maintenance of such barricades. reflective sign and caution boards, marking flags. The contractor shall 

ensure proper maintenance of earthen shoulders during execution of the bituminous work. In case of any casualty 

taking place at the work site, the contractor shall be solely responsible for payment of any compensation etc. to the 

aggrieved party. 

14. SUSPENSION OF WORK : 

The contractor on the written order of Executive Engineer or his representative shall suspend the progress of the 

works or any part thereof, for such time and in such manner as may be considered necessary for proper execution 

of the work by reason of weather or by some default of the contractor or necessary for safety of the work or any 

part thereof and during such suspension the contractor shall properly protect and secure the work as necessary in 

the opinion of the Executive Engineer and nothing extra shall be paid to the contractor on this account.  

15. DEFAULT OF CONTRACTOR IN COMPLIANCE : 

The contractor shall have to inform the department in writing, the name, address and the specimen signature of the 

authorized representative before start of the work. Constant defiance of the instruction of Engineer in charge on the 

part of the contractor or his authorized representative will make the contract liable to be terminated. 

16. CLEARANCE OF SITE ON COMPLETION : 

The contractor shall at all times keep the premises free from accumulate waste materials or rubbish caused by his 

employees on the works and on completion of the work, he shall clear away and remove from site all surplus 

materials, rubbish and temporary work of any kind and fill up borrow pits dug by him. He shall leave whole of the 

site and work clean and in workman like condition to the entire satisfaction of the engineer in charge. 

17. JOB MIX FORMULA : 

(a) The contractor shall intimate the Engineer in charge in writing, at least 20 days before the start of work, 

the job mix formula designed by P.W.D. Research institute Lucknow/I.I.T. Roorkee/CRRI Delhi proposed 

to be used by him at the work and shall give the following details :- 

 

 

(i) Source and location of all materials 

 

(ii) Proportions of all materials expressed as follows where each in applicable :- 

Binder   : as % by weight of total mix 

Coarse aggregate  : as % by weight of total aggregate 

Fine aggregate  : as % by weight of total aggregate 

Mineral filler  : as % by weight of total aggregate 

(iii) A single definite % of passing each sieve for the mixed aggregate. 

 

(iv) The result of the following tests as obtained by the contractor Los Abrasion value, Aggregates 

Impact value, Flakiness and Elongation indices, stripping value, soundness, water absorption, 

marshal stability, Marshal flow, % Air voids in mix, % air voids in mineral aggregates (VMA), 
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% voids in Mineral aggregates filled with Bitumen (VFB), compressive strength of C.C. cubes at 

different ages. 

 

(v) Compacted Density of design Mix. 

(b) The contractor shall ensure that job mix formula is based on a correct and truly representative sample of 

the materials that will actually be used in the work and the mix and its different ingredient satisfy the 

physical and strength requirement of these specifications.  
 

(c) Approval of the job mix formula shall be based on independent testing by the Engineer in charge himself 

or his quality control unit or any other agency deemed fit by him, for which sample of all ingredients of 

mix shall be furnished free of cost by the contractor as required by the EIC. 

 

(d) The approved job mix formula shall remain effective unless and until modified by the Engineer in charge.  

 

(e) Permissible variation from job mix formula shall be as per table-500-13 of clause 507.3.4 of MORT&H 

specification fourth revision 2004 or latest. 

 

(f) Periodic check of the aggregate of gradation shall be made to see that the proportion of the aggregate as 

specified in the job mix formula is complied with. The density of bituminous work shall conform to the 

job mix formula. The contractors shall achieve the required density of bituminous work as per approved 

job mix formula. If the density is found to be less than 95% the designed density of B.M. & S.D.B.C. as 

per job mix formula, then the work shall be rejected unless rectified by the contractor. 

 

(g) At least 95% of the cubes of C.C. should pass the compressive strength of cube as specified in Job Mix 

Formula, failing which the work shall be rejected.  
 

18. TEMPERATURE CONTROL : 

 

As PER IRC : SP53-1991 TABLE :-3 BROAD RANGE OF VISCOSITY AND REQUIREMENT FOR MODIFIED 

BIDNERS. 

STAGE OF WORK VISCOSITY TEMPERATURE (0C) 

Binder at mixing 

  

Mix at mixing plant 

 

Mix at laying site 

 

Rolling at laying site 

Mix 2 Poise 

 

Mix 4 Poise 

 

Mix 5 Poise 

 

10-1000 Poise 

170-180 

 

145-165 

 

130-150 

 

115-135 

 At no time the difference of temperature between aggregate and bitumen should exceed 14 C. the temperature will 

be recorded for each tipper both at plant site as well as laying site and proper record shall have to be maintained by the 

contractor for B.M. & S.D.B.C. work. 
 

19. The Account of Bitumen should be maintained by the contractor on a register issued by the department and the 

same shall be produce as and when the officer concerned demanded. 
 

20. All test shall be carried out by the contractor in presence of the divisional staff on the register issued by the 

Department. 
 

21. All C.R.Cs. shall be submitted by the contractor in original during the bituminous work. 
 

22. R.F.I. system will be followed for execution of the work.  

23. GENERAL RULE FOR THE MEASURMENT OF BITUMINOUS WORKS FOR PAYMENT : 

For the purpose of payment of 40 mm/25mm (Minimum) thick S.D.B.C. as the case may be, executed by the 

contractor, the sqm. Area shall be measured. But to ensure 40 mm/25mm (Minimum) thickness as the case may be, 

the levels before and after the material laid at every 25 M. interval at four places in the cross section on two lane 

folds i.e. at 0.75 and 2.75 M. from either edge of the carriage way, and on single roads these shall be taken at two 

places being at 1.25 M. from either edge of the carriageway. For multi-lane roads, the levels shall be taken at two 

places in a cross section for each lane at location specified by the Engineer. The leveling work shall be arranged by 

the contractor & shall be performed in presence of J.E. in charge and recorded in the measurement book by J.E. in 

charge & signed by the contractor as a token of the acceptance of the thickness. The average thickness shall be 

worked out which shall be more than 40mm if average thickness is less than 40mm, proportionate reduction in rates 

shall be made subject to the condition that it is within reasonable limit otherwise work may be rejected. Same 

procedure shall be adopted for 50 mm/75mm (Minimum) thick bituminous macadam (B.M.) Layer as the case may 

be. 
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24. The longitudinal profile of the finished surface shall be tested with a 3 long straight edge/moving straight-edge as 

desired by the Engineer at the middle of each traffic lane along a line parallel to the centerline of the road. And it 

should be ensured that the surface shall not show the variation more than as prescribed by the ministry. 

 

25.  The contractor shall get different sizes of aggregate product and stacked and the Engineer in charge or his  

Representative may see the collected quantities for the purposes of quality control prior to their use. Hot mix plant/ 

Wet Mix Plant/Batch Mix Plant should be installed by the contractor at his own cost including the arrangement and 

rent etc. of land as per MORT & H specification within 40 Km distance from the farthest end of the work within 15 

days from the issue of letter of acceptance for the work, failing which the acceptance of the work will be withdrawn 

and earnest money will be forfeited. 

 

26.   The contractor shall arrange such number of tippers for transporting the hot mix so that continuity of laying of  

hot mix by paver finisher be maintained and the contractor shall also take precaution like covering these tipper to 

maintain the specified temperature of mix the laying site. The contractor shall also arrange and pay for the land 

required for the stockpiling the construction Material, Storage of bitumen, installation of site office and laboratory 

etc. No. extra payment shall be made by the department on these accounts. 

 

27.   For the purpose of tendering, the contractor shall quote his rates of semi dense Macadam Bituminous Concrete  

on the assumption that the bitumen content of the mixture shall be 5% and for bituminous Macadam (B.M.) 3.40% 

by weight of total mix formula. If less than that of assumed percentage above to necessary adjustment for the cost 

of short bitumen shall be made from the contractor‟s bill. Nothing shall be paid extra to the contractor on account 

of extra bitumen more than assumed percentage. The job mix formula for 40 mm thick S.D.B.C. & 50mm B.M. 

shall be got designed by the director, P.W.D. research institute Lucknow/I.T.I. Roorkee/CRRI, Delhi on the basis 

of material (Aggregates and Binder) to be supplied by contractor. The job mix formula so designed for maximum 

density shall be binding to the contractor. 

 

28. One Four wheeler motor vehicle Bolero type jeep having sitting capacity not less five persons shall have to be 

provided by the contractor for measurement, execution supervision, quality control etc. for inspecting officers for 

inspecting site of work daily from 8.00 Am to 8.00 PM. (free of cost). Beside this if work is done in night hours 

then according to schedule programme one hour before to one hour after the stop of work shall also have to be 

provided the said vehicle for as extra activities in the similar way, failing which the deduction will be made from 

contractor‟s bill @ Rs. 1000.00 per day. The vehicle will be provided on free of cost including driver & POL 

charges and its model must not be older than Two Year . 
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SECTION-5 

 

Specification & Drawings 

 

Specifications: - All works shall be carried out as per 

P.W.D/MoRTH detailed Specifications and as per latest 

amendments. 
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Section 5 (Cont’d)  

Drawings  

Note: The design, drawings, standards and guidelines of the MORD are to be followed for all works. 

  

List of Drawings: - May obtained from the office. 

1 Key Map  .......................... 

2 Road Alignment including cross sections ......................... 

3 Pavement Drawings 
......................... 

4 Surface and sub surface drains with full details 
......................... 

5 Culverts and minor Bridges 
......................... 

6 Drawings for any other Road structure 
......................... 

7 Road Furniture ......................... 
 

 

1. Drawings to be followed for actual execution of work should bear the stamp “Good for construction”.  

2. Any revision of working drawings should be indicated by pre-fixing R1, R2….. etc. after original 

reference number. Reasons for each revision should be clearly noted in the drawing.  

3. Complete set of drawings should be issued along with other tender documents so as to form part of the 

agreement.  

4.  Drawings are not available with the bidding documents downloaded from the website and may be 

obtained from the office of the concerned PIU as indicated in the NIT  
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Section – 6. 

Form of Bid 
Notes on Form of Bid 

The Bidder shall fill in and submit this Bid form with the Bid. 

 

--------------------------(Date) 

To The Superintending Engineer on behalf of GOVERNER OF UTTAR PRADESH Agra Circle, P.W.D. Agra 

 

Description of the work : Renewal work With PC of Kotvan to Hatana Shekhsai Kharot Via 

Kosi Shahpur Road (ODR) K.M. 1, 2, 3, 4, 5, 6 (85) in District Mathura 
 

 

I/We offer to execute the works described above and remedy any defects their in conformity with the 

conditions of contract, specifications, drawings, bill of quantities and addenda 

for 

(a.)         For percentage rate as quoted online in BOQ percentage below/percentage above/at par with the rate entered 

in the Schedule of rate, as referred to in clause 13 of ITB. 

1. We undertake to commence the works on receiving the notice to proceed with work in accordance with the 

contract documents. 

2. This Bid your written acceptance of if shall constitute a binding contract between us. We understand that you 

are bound to accept the lowest or any Bid you receive. 

We hereby confirm that this bid complies with the Bid validity and earnest money required by the bidding 

documents and specified in the Appendix to ITB. 

Authorized Signature :- _________________________________________ 

Name and title of Signatory:-_____________________________________ 

Name of bidder :- ______________________________________________ 

Authorized Address of Communication:- ___________________________ 

____________________________________________________________ 

 ____________________________________________________________ 

Telephone No(s): (Office) :- _____________________________________ 

Mobile No :- _________________________________________________ 

Facsimile (FAX) No :- _________________________________________ 

Electronic Mail Identification (E-mail ID) :- ________________________ 
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Section 7 

Bill of Quantities Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract Specifications and Drawings.  

2. For the construction of works, the quantities given in the Bill of Quantities are estimated, and are given 

to provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at the 

rates and prices tendered in the Bill of Quantities in the case of item rate tenders.  

3.  The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labor, supervision, materials, erection, 

maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and obligations 

set out in the Contract. Contractor should Quote their rates without G.S.T. which shall be paid 

extra as per applicable at the time of payment 

4. Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the instructions to Bidders. 
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Section 8 
Letter of Acceptance and Other Forms 

OFFICE OF THE SUPERINTENDING ENGINEER, 

………………… CIRCLE, PWD ……………. 
 

NO.....................           

 DATED.................. 

 

LETTER OF ACCEPTANCE 
 

To, 

M/s....................................... 

.............................................. 

….......................................... 

 
This is to notify you that on behalf of the Employer, the Superintending Engineer… Circle, PWD 

……………….… has accepted your Bid dated ................ for execution of Renewal work With PC of Kotvan to 

Hatana Shekhsai Kharot Via Kosi Shahpur Road (ODR) K.M. 1, 2, 3, 4, 5, 6 (85) in District Mathura District-

Mathura for the Contract Price of Rs....................... Rs..……..............................................only ) is hereby 

accepted by our Agency.  

You are hereby requested to furnish Performance Security, in the form detailed in Cl.32 of ITB for an 

amount of Rs.................... (Rs................................................) Within 10 days of the receipt of this letter of 

acceptance valid up to 45 days from the date of expiry of Defects Liability Period ( i.e. up to ................... ) and 

sign the contract, failing which action as stated in Cl. 32.3 of ITB will be taken. 

 

Yours faithfully, 

Superintending Engineer 

………….. Circle, PWD, 

……………….. 

 

No. & Dated as above. 

 

Copy to E.E……………………….P.W.D., ……………… for information & necessary action. 

 

 

 

Superintending Engineer 

………….. Circle, PWD, 

……………….. 
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OFFICE OF THE SUPERINTENDING ENGINEER, 

AGRA CIRCLE, PWD. AGRA 
 

Issue of Notice to proceed with the work 
 

 

LETTER NO..............................        DATED..................... 
 

 

To, 

........................................... 

........................................... 

........................................... 

 

 

Dear Sirs: 

 

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 32.1 and 

signing of the contract for the construction of  Renewal work With PC of Kotvan to Hatana Shekhsai 

Kharot Via Kosi Shahpur Road (ODR) K.M. 1, 2, 3, 4, 5, 6 (85) in District Mathura you are hereby 

instructed to proceed with the execution of the said works in accordance with the contract documents. 

N0…………………./SE Date………………………. Date of Start is ……….................. should be 

complete Date……………………. 

 

 

 

Yours faithfully, 

 

 

Superintending Engineer 

Agra Circle, PWD, 

Agra 

No. and Date As Above   

Copy to EE, P.D., PWD, Mathura 

 for information and necessary action. 
 
 
 

Superintending Engineer 

Agra Circle, PWD, 

Agra 
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(c) Standard Form of Agreement 

 

Notes on Standard Form of Agreement 

The Agreement should incorporate any corrections or modifications to the Bid resulting from corrections of errors (Instructions to 

Bidders, Clause 26). 

 

Standard Form: Agreement 

Agreement 
 

This agreement, made the ...... day of .................. of ……….. . Between Superintending Engineer 

……………….… circle , P.W.D. …………………………….. (Hereinafter called “the Employer”) of the one 

part, and  

............................................. 

............................................. 

............................................. 

 [Name and address of Contractor] (Hereinafter called “the Contractor” of the other part). Whereas the Employer 

is desirous that the Contractor execute the Work of   Renewal work With PC of Kotvan to Hatana Shekhsai 

Kharot Via Kosi Shahpur Road (ODR) K.M. 1, 2, 3, 4, 5, 6 (85) in District Mathura (Hereinafter called “the 

Works”) and the Employer has accepted the Bid by the Contractor for the Execution and completion of such 

Works and the remedying of any defects therein at a cost of Rupees................... 

(Rs..............................................................only) 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read 

and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 

the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any 

defects therein in conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying the defects wherein the Contract Price or such other sum as may 

become payable under the provisions of the Contract at the times and in the manner prescribed by the 

Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, 

viz: 

i) Letter of Acceptance: 

ii) Notice to proceed with the works: 

iii) Contractor‟s Bid: 

iv) Contract Data: 

v) Special Conditions of contract and General Conditions of Contract: 

vi) Specifications: 

vii) Drawings: 

viii) Bill of Quantities: and 

ix) Any other document listed in the Contract Data as forming part of the contract. 
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In witness whereof the parties thereto have caused this Agreement to be executed the day and year first 

before written. 

 

The Common Seal of 

 

Superintending Engineer 

Agra Circle, PWD, 

Agra. 

 

was hereunto affixed in the presence of: 

Signed, Sealed and Delivered by the said To, 

 

…………………………………. 

…………………………………. 

…………………………………. 

 

In the presence of:    Executive Engineer 

 

 

 

 

Binding Signature of Employer authorized representative 

 

Superintending Engineer 

Agra Circle, PWD, 

Agra. 

 

Binding Signature of Contractor 

 

 

…………………………………. 

…………………………………. 

…………………………………. 
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(d) Form of unconditional Bank guarantee for advance payment 

BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To, 

Superintending Engineer , 

Agra Circle, P.W.D. 

Agra 

 

Gentlemen: 

In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance Payment”) of the 

above-mentioned 

Contract, ……………………………………………. [name and address of Contractor] (Hereinafter called “the 

Contractor”) shall deposit with ……………………………………….. [Name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an amount of 

……………………………………….. [Amount of guarantee]1 …………………………………[in words].We, 

the ………………………………………..[bank or financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment 

to…………………………………………. [name of Employer] on his first demand without whatsoever right of 

objection on our part and without his first claim to the Contractor, in the amount not exceeding 

………………………………………………….………[amount of guarantee] 

………………………………….We further agree that no change or addition to or other modification of the 

terms of the Contract or of Works to be performed there under or of any of the Contractor documents which may 

be release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract until 

__________________________________ [name of Employer] receives full repayment of the same amount from 

the Contractor. 

Yours truly, 

Signature and seal: __________________________________________ 

Name of Bank/Financial Institution: _____________________________ 

Address: ___________________________________________________ 

Date: ______________________________________________________ 

________________________________________________________________________ 

1. An amount shall be inserted by the bank or financial institution representing the amount of the Advance 

Payment, and 

Denominated in Indian Rupees. 
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(e) Form of unconditional Bank guarantee “Performance Bank Guarantee”). 

PERFORMANCE BANK GUARANTEE 

To, 

 

Superintending Engineer, 

Agra Circle, P.W.D. 

Agra. 

 

WREREAS ……………………………………………………. [Name and Address of Contractor] 

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. ……………….. Dated 

……………………….to execute …………………….[Name of Contract and brief description of Works] herein 

after called “The Contract” 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you 

with a bank guarantee by a Nationalized Bank for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract, 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of ………………………[amount of guarantee] …………………………...[ in words], 

such sum being payable in the types and proportions of currencies in which the Contract price is payable, and we 

undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the 

limits of …………………………………………….. [Amount of guarantee] as aforesaid without your needing to 

prove or to show grounds or reasons for a demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contactor before presenting us 

with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the Contract documents which may be made between you 

and the Contractor shall in anyway release us from any liability under this guarantee, and we hereby waive notice 

of any such change, addition or modification. 

This Guarantee shall be valid until a date 45 days after the expiry of defect liability period of 5 years 

after intended completion date. 

 

Signature and seal of the guarantor ………………………………………………………………………... 

Name of Bank ………………………………………………………………………................................... 

Address ………………………………………………………………………............................................. 

Date ………………………………………………………………………................................................... 
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QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in the following pages will be used for Purposes of post 

qualification as provided for In Clause 4 of the Instructions to Bidders. This information will not be incorporated 

in the Contract. 

 

1. For Individual bidders 

1.1 Constitution or legal status of bidder 

[Attach Copy] 

 

Place of registration: ………………………………………………………………………………. 

Principal place of business: ……………………………………………………………………… 

Power of attorney of signatory of Bid 

[Attach] 

 

1.2 

Total value of Civil Engineering  

Construction work executed and 

payments received in the last five years** 

(in Rs. million) 

…………..  

…………..  

…………..  

…………..  

…………..  

 

1.3.1 Work performed as prime contractor (in the same name) on works of a similar nature over the last five 

years ** 

 
Project 

Name 

Name Of 

The 

Employer

* 

Descriptio

n Of 

Work 

Conta

ct No. 

Value Of 

Contract 

(Rs. 

Million) 

Date Of 

Issue Of 

Work Order 

Stipulated 

Period Of 

Completio

n 

Actual 

Date Of 

Comple

tion* 

Remarks 

Explaining 

Reasons For 

Delay And 

Work 

Completed 
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1.3.2 Quantities of work executed as prime contractor (in the same name and style) in the last five years: 

 
Year Name Of 

The 

Work 

Name Of 

The 

Employer 

Quantity Of Work performed @  

Earthworks in 

both excavation 

and embankment 

(combined 

quantity)(cum) 

Granular 

Sub Base 

and base 

(cum) 

Plant Mix 

paver laid 

Bituminous 

Work (cum)  

Remarks* 

(Indicated 

contract ref.) 

…………….. 
      

……………..       

……………..       

……………..       

 
* Attach certificate (s) from the Engineer - In - Charge 

@ The item of work for which data is requested should tally with specified in ITB clause 4.5A(c) 

** Immediately preceding the financial year in which bids are received 

Attach certificate from chartered Accountant 

 

1.4 Information on bid capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid 

(a) Existing Commitments and on-going works: 
 
  

Description 

Of Work 

Place 

& 

State 

Contract 

No. & 

Date 

Name 

And  

Address 

Of 

Employer 

Value 

Of 

Contract 

(Rs. In 

Million) 

Stipulated 

Period Of 

Completion 

Value Of 

Works* 

Remaining 

To Be 

Completed 

(Rs. In 

Million) 

Anticipated 

Date Of 

Completion 

        

        

        

        

 

(b) Works for which bids already submitted 
  

 

 
 

 

 
 

 

 
 

 

 

 

 

 

* Attach certificate (s) from the Engineer - In - Charge 

Description 

Of Work 

Place 

& 

State 

Name 

And  

Address 

Of 

Employer 

Estimated 

Value Of 

Works 

(Rs. In 

Million) 

Stipulated 

Period Of 

Completion 

Date When 

decision is 

expected 

Remarks, 

If Any 
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1.5 The following items of Contractor‟s Equi Noonent are essential for carrying out the works. The bidder 

should list all the information requested below. Refer also to sub clause 4.3 (d) of the instructions to 

bidders. 

 

Item Of Equi Noonent 
Requirement 

Nos. 

Availability Proposal Remarks 

(From 

Whom to 

be 

purchased 

Owned/Releas

ed/ To be 

procured 

Nos/Capacity 

Year 

(Model)/Co

ndition 

      

      

      

      

      

      

      

      

      

      

 

@ As Per Annex 1 of section 1 - Instruction to bidders 

 

1.9 Qualification and experience of key personnel proposed for administration and execution of the contract 

attach biographical data. Refer also to sub clause 4.3 (e) and 4.5 (B) (b) of instructions to bidders and 

sub clause 9.1 of the conditions of contract 

 

Position Name Qualification Experience (years) in 

general 

Experience In The 

Proposed Position 

Project Manager     

Construction Engineer     

Material and Quality 

Control Engineer 
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1.7 Proposed subcontracts and firms involved. [Refer ITB Clause 4.3 (j)] 

 
Sections Of The Works Value of Sub Contract Sub-Contractor (Name 

And Address) 

Experience In Similar 

Work 
    

    

    

    

    

 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports (in 

case of companies/corporation), etc. List them below and attach copies. 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of 

credit. etc. List them below and attach copies of support documents {sample format attached}. 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide 

references if contacted by the Employer. 

1.11 Information on litigation history in which the bidder is involved. 

 

Other Party (ies) Employer Cause of Dispute Amount Involved Remarks/Present Status 

     

     

     

     

     

 

1.12 Statement of compliance under the requirement of Sub Clause 3.2 of the instruction to bidders. 

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

……………………………………………………………………………………… 

1.13 Proposed work method and schedule. The bidder should attach description, drawings and charts as 

necessary to company with the requirement of the bidding documents. [Refer ITB Clause 4.1 and 4.3 

(k)]. 

2. Joint Ventures - Deleted 

3. Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the requirements of clause 4 of the 

instruction to bidders, if Applicable 

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………

……………………………………………………………………………  

 

 


